
NOTIFICATION OF ADDENDUM

ADDENDUM #3

July 6, 2016

Project: Espejo Gates Road Improvements

Owner: Webb County, Texas

Prepared By:  S&B Infrastructure, Ltd
2120 Blaine St. Suite 100
Laredo, Texas 78043

To All Bidders:

Attached is Addendum #3 the Espejo Gates Webb County, Texas

This addendum shall be considered part of the Contract Documents for the above mentioned project as
though it had been issued at the same time and shall be incorporated integrally therewith.  Where
provisions of the following supplementary data differ from those of original Contract Documents, this
Addendum shall govern and take precedence.

Plan Set:

1. Sheet #8- Item # for Flex Base is Incorrect on Road Summary Table
Updated Roadway Summary Table

2. Sheet #9- Item # for Flex Base is Incorrect on Road Summary Table Alternate #1 and #2
Updated both Alternate #1 and Alternate #2 Table

3. Sheet #10- Earth work Summary Item #110-6001 has incorrect Quantity
Updated Earth Work Summary Table

4. Sheet #12-18- Earth work tabulation Sheets
Delete current Sheets #12-18

Updated Earth Work Tabulation Sheets #12-18 Attached

5. Sheet #153-Box Culvert Supplement  (BCS)

Additional Sheet#153 has been provided for the quantities for the Box Culverts

Schedule of Values:

6. Updated Version of Schedule of Values, Attached
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PAGE 1 OF 14
ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT
BASE PRICE ITEMS

1. 273 STA Right-Of-Way Prep, Mobilization, Clear Work
Area and Make Ready For Construction, per
TxDOT Item 100-6002, complete and prepared
for

$ $

2. 2 EA Remove and Dispose of Existing Bridge
Structures at App. Sta:20+50 and Sta 23+65 ,
complete and disposed of for

$ $

3. 75 LF Remove and Dispose of Existing 18” CMP at
App. Sta:36+00, complete and disposed of for

$ $

4. 41 LF Remove and Dispose of Existing 30” CMP at
App. Sta:229+50, complete and disposed of for

$ $

5. 40 LF Remove and Dispose of Existing 24” CMP at
App. Sta:269+00, complete and disposed of for

$ $

6. 6,300  CY Excavation for Roadway, per TxDOT Item 110-
6001, complete and prepared for

$ $

7. 75,000  CY Embankment for Roadway, (Final)(Dens
Cont)(TY C), per TxDOT Item 132-6006,
Compacted, complete and in place for

$ $

SCHEDULE OF VALUES - Revision #1



PAGE 2 OF 14
ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT

8. 40 AC Broadcast Seeding, (Perm)(Rural)(Sandy), per
TxDOT Item 164-6034, complete and in place
for

$ $

9. 820 MG Sprinkling for Dust Control, per TxDOT Item
204-6003, complete and in place for

$ $

10. 1,950 SY 9” Reinforced and Jointed Concrete Pavement at
Espejo Gates and HWY 83 intersection, per
TxDOT Item 360-6019, complete and in place
for

$ $

11. 280 CY Concrete Approach Slab For Bridges, per TxDot
Item 422-6015, complete and in place for

$ $

12. 90 CY 4” Reinforced Concrete Rip-Rap, per TxDOT
ITEM 432-6001 complete and in place for

$ $

13. 332 LF 8 – 10’ x 6’Multiple Box Culverts at App. Sta:
20+50, Pre-Cast, per TxDOT Item 462-6032,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

14. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 20+50, (PW-1) per TxDOT Item 466-6181,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $



PAGE 3 OF 14
ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT
15. 332 LF 8 – 10’ x 6’Multiple Box Culverts at App. Sta:

23+65, Pre-Cast, per TxDOT Item 462-6032,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

16. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 23+65, (PW-1) per TxDOT Item 466-6181,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $

17. 38 LF 1 – 3’ x 3’ Single Box Culvert at App. Sta:
26+75, Pre-Cast, per TxDOT Item 462-6002,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

18. 2 EA Wingwalls for Single Box Culvert at App. Sta:
26+75, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $

19. 76 LF 2 – 3’ x 3’Multiple Box Culverts at App. Sta:
29+00, Pre-Cast, per TxDOT Item 462-6002,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

20. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 29+00, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $



PAGE 4 OF 14
ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT
21. 38 LF 1 – 3’ x 3’  Single Box Culvert at App. Sta:

30+66, Pre-Cast, per TxDOT Item 462-6002,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

22. 2 EA Wingwalls for Single Box Culvert at App. Sta:
30+66, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $

23. 190 LF 5 – 3’ x 3’Multiple Box Culverts at App. Sta:
33+70, Pre-Cast, per TxDOT Item 462-6002,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

24. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 33+70, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $

25. 190 LF 5 – 3’ x 3’Multiple Box Culverts at App. Sta:
40+70, Pre-Cast, per TxDOT Item 462-6002,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

26. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 40+70, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $
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ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT
27. 190 LF 5 – 3’ x 3’Multiple Box Culverts at App. Sta:

45+15, Pre-Cast, per TxDOT Item 462-6002,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

28. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 45+15, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $

29. 228 LF 6 – 6’ x 3’Multiple Box Culverts at App. Sta:
67+25, Pre-Cast, per TxDOT Item 462-6010,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

30. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 67+25, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $

31. 304 LF 8 – 6’ x 3’Multiple Box Culverts at App. Sta:
73+80, Pre-Cast, per TxDOT Item 462-6010,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

32. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 73+80, (PW-1) per TxDOT Item 466-6178,
include Excavation/Embankment, Shoring,
Connection to Culvert and Bedding, complete
and in place for

$ $
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ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT
33. 114 LF 3 – 5’ x 3’Multiple Box Culverts at App. Sta:

116+75, Pre-Cast, per TxDOT Item 462-6007,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

34. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 116+75, (PW-1) per TxDOT Item 466-
6178, include Excavation/Embankment,
Shoring, Connection to Culvert and Bedding,
complete and in place for

$ $

35. 115 LF 4 – 4’ x 3’Multiple Box Culverts at App. Sta:
160+50, Pre-Cast, per TxDOT Item 462-6004,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

36. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 160+50, (PW-1) per TxDOT Item 466-
6178, include Excavation/Embankment,
Shoring, Connection to Culvert and Bedding,
complete and in place for

$ $

37. 380 LF 10 – 6’ x 3’Multiple Box Culverts at App. Sta:
229+50, Pre-Cast, per TxDOT Item 462-6010,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

38. 2 EA Wingwalls for Multiple Box Culverts at App.
Sta: 229+50, (PW-1) per TxDOT Item 466-
6178, include Excavation/Embankment,
Shoring, Connection to Culvert and Bedding,
complete and in place for

$ $
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39. 168 LF 4 – 36” Skew Pipe Culverts at App. Sta:
269+00, RCP Pipe (CL V), per TxDOT Item
462-6027, include Excavation/Embankment,
Shoring and Bedding, complete and in place for

$ $

40. 2 EA Headwalls for Skew Pipe Culverts at App. Sta:
269+90, (CH-PW-S) per TxDOT Item 466-
6134, include Excavation/Embankment,
Shoring, Connection to Culvert and Bedding,
complete and in place for

$ $

41. 168 LF 4 – 36” Pipe Culverts at App. Sta: 275+00, RCP
Pipe (CL V), per TxDOT Item 462-6027,
include Excavation/Embankment, Shoring and
Bedding, complete and in place for

$ $

42. 2 EA Headwalls for Pipe Culverts at App. Sta:
275+00, (CH-PW-0) per TxDOT Item 466-
6101, include Excavation/Embankment,
Shoring, Connection to Culvert and Bedding,
complete and in place for

$ $

43. 1 LS Mobilization, Establish and Remove Offices,
Plants, Facilities, per TxDOT Item 500-6001,
complete and in place for

$ $

44. 9 MO Traffic Control Measures as shown on Plans,
Provide Barricades, Signs, And Traffic control,
per TxDOT Item 502-6001, complete and in
place for

$ $
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45. 273 STA Construction Detours per TxDOT Item 508-

6001, complete and in place for

$ $

46. 1,680 SY 9” Reinforced Concrete Driveway Construction
at App. Sta: 36+15 and Sta: 221+85, per TxDOT
Item 530-6010, complete and in place for

$ $

47. 650 LF Metal Beam Guard Rails (Long-Span), (420 LF
Wood Post/ 225 LF Steel Post) Item 540-6017,
complete and in place for

$ $

48.  2,500 LF T 631 Guard Rails for Bridge Class Structures
Item 450-6018, (1,700 LF Woof post/ 700 LF
Steel Post, complete and in place for

$ $

49. 600 LF Install or Replace Barbed Wire Fence with
Metal Posts, pre TxDOT Item 552-6003, as
shown on plan, complete and in place for

$ $

50. 38 EA Furnish, fabricate and install small roadside sign
assemblies, per TxDOT Item 644-6027,
complete and in place for

$ $
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51. 55,000 LF Furnish and place Shoulder Lane pavement

markings as shown on plans, per TxDOT Item
666-6012, complete and in place for

$ $

52. 55,000 LF Furnish and place Double Center Line pavement
markings as shown on plans, per TxDOT Item
666-6126, complete and in place for

$ $

53. 735 EA Retroflective Pavement Markers, per TxDOT
item 672-6006, complete and in place for

$ $

54. 800 LF Furnish, place and remove Rock Filter Dams as
directed by Engineer, per TxDOT Items 506-
6002, 506-6011, complete for

$ $

55. 3,700 CY 6” Caliache Turn Around as shown on Plans, per
TxDOT Item 247-6045, complete and in place
for

$ $

56. 3,400 LF Temp. Sediment Control Fence, Install and
Remove Items 506-6038 and Item 506-6039,

Complete and in place for

$ $

TOTAL BASE PRICE ITEMS SUBTOTAL $

WRITTEN IN WORDS



PAGE 10 OF 14
ITEM ESTIMATED ITEM UNIT TOTAL
NO. QUANTITY DESCRIPTION PRICE AMOUNT
ROADWAY SECTION

57. 28,000 GAL Prepare and Treat surface with Asphalt
Binder, per TxDOT Item 310-6009, as per
Geotech report, complete and in place for

$ $

58. 11,500 TON 2” Hot-Mix Asphalt, Type C, per TxDOT
Item 340-6034, as per Geotech report, complete
and in place for

$ $

59. 27,800 CY 12” Caliche Flexible Base, per TxDOT Item
247-6045, compacted, as per Geotech report,
complete and in place for

$ $

60. 84,500 SY Mix and Compact Lime, Water, with 7” of
Base, per TxDOT Item 260-6015, compacted,
as per Geotech report, complete and in place
for

$ $

61. 1,600 TON Lime (HYD, COM, OR QK (SLURRY)), per
TxDOT Item 260-6016, compacted,as per
Geotech report, complete and in place for

$ $

62. 84,500 SY Geogrid Reinforcement Type V, with 1’
Overlap, as per Geotech report, complete and in
place for

$ $

TOTAL ROADWAY SECTION SUBTOTAL $

WRITTEN IN WORDS
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ROADWAY SECTION – ALTERNATE - 1

57.1 28,000 GAL Prepare and Treat surface with Asphalt
Binder, per TxDOT Item 310-6009, complete
and in place for

$ $

58.1 11,500 TON 2” Hot-Mix Asphalt, Type C, per TxDOT
Item 340-6034, as per Geotech report, complete
and in place for

$ $

59.1 34,500 CY 14.5” Caliche Flexible Base, per TxDOT Item
247-6045, compacted, as per Geotech report,
complete and in place or

$ $

60.1 84,500 SY Mix and Compact Lime, Water, with 10” of
Base, per TxDOT Item 260-6054, compacted,
as per Geotech report, complete and in place
for

$ $

61.1 1,200 TON Lime (HYD, COM, OR QK (SLURRY)), per
TxDOT Item 260-6016, compacted, as per
Geotech report, complete and in place for

$ $

TOTAL ROADWAY SECTION – ALTERNATE - 1 $

WRITTEN IN WORDS
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ROADWAY SECTION - ALTERNATE - 2

57.2 28,000 GAL Prepare and Treat surface with Asphalt
Binder, per TxDOT Item 310-6009, complete
and in place for

$ $

58.2 14,500 TON 2.5” Hot-Mix Asphalt, Type C, per TxDOT
Item 340-6034, complete and in place for

$ $

59.2 29,500 CY 12.5” Caliche Flexible Base, per TxDOT Item
247-6045, compacted, complete and in place
for

$ $

60.2 84,500 SY Mix and Compact Lime, Water, with 10” of
Base, per TxDOT Item 260-6054, compacted,
complete and in place for

$ $

61.2 1,575 TON Lime (HYD, COM, OR QK (SLURRY)), per
TxDOT Item 260-6016, compacted, complete
and in place for

$ $

TOTAL ROADWAY SECTION – ALTERNATE - 2 $

WRITTEN IN WORDS
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PROJECT TOTALS

TOTAL BASE PRICE ITEMS SUBTOTAL $

TOTAL ROADWAY SECTION SUBTOTAL $

TOTAL PROJECT PRICE

W/ROADWAY SECTION $

WRITTEN IN WORDS

TOTAL BASE PRICE ITEMS SUBTOTAL $

TOTAL ROADWAY SECTION ALT-1 SUBTOTAL $

TOTAL PROJECT PRICE (ALT-1)

W/ROADWAY SECTION $

WRITTEN IN WORDS

TOTAL BASE PRICE ITEMS SUBTOTAL $

TOTAL ROADWAY SECTION ALT-2 SUBTOTAL $

TOTAL PROJECT PRICE

W/ROADWAY SECTION $

WRITTEN IN WORDS



PAGE 14 OF 14
CONTRACTOR: ESPEJO GATES ROAD IMPROVEMENTS

CONTRACTOR

____________________________

SIGNATURE TITLE
_______________________________________________________________________

ADDRESS CITY/STATE ZIP CODE

____________________________

TELEPHONE NUMBER                                                                                   FAX NUMBER
( )______________________________________________________________________

NOTE:

ALL PROPOSED ITEMS WILL BE PAID FOR WHEN COMPLETE IN PLACE, TESTED,
APPROVED BY THE ENGINEER AND ACCEPTED BY THE OWNER, AND WHEN ALL
CONSTRUCTION DEBRIS AND OTHER CONSTRUCTION MATERIALS ARE CLEARED FROM
SITE. ADHERENCE TO STORM WATER POLLUTION PREVENTION PRACTICES,
CONSTRUCTION TRAFFIC CONTROLS (SIGNS, BARRICADES, CONES) AND
ENVIROMENTAL PRACTICES AS REQUIRED, WHICH ARE SUBSIDIARY TO UNIT COSTS
FOR THE ROADWAY/BRIDGE/CULVERT IMPROVEMENT PROJECT.  ALL BID ITEMS SHALL
INCLUDE ANY ADDITIONAL WORK REQUIRED FOR THE INSTALLION OF THE ITEMS
IDENTIFIED AND DESIGN AS REPRESENTED ON THE PLANS. IT IS THE REPSONSIBILTY OF
THE  BIDDER  TO  REVIEW  THE  PLANS  AND  VISIT  THE  PROJECT  SITE  PRIOR  TO
SUBMITTING THEIR FINAL BID.
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